

**SECTION 00 9113  
ADDENDUM NO. 1**

**PROJECT:** DALTON PUBLIC SCHOOLS  
INTERCOM RENOVATIONS  
DALTON, GEORGIA

**OWNER:** DALTON PUBLIC SCHOOLS  
412 SOUTH HAMILTON STREET  
DALTON, GEORGIA  
(706)-226-3521

**ARCHITECT:** JAMES W. BUCKLEY & ASSOCIATES, INC.  
P.O. BOX 466, 423 PINE AVENUE SUITE 200  
ALBANY, GEORGIA, 31702  
PHONE (229)-883-4698, FAX (229)-883-0936

**DATE ISSUED:** APRIL 30, 2018

**BID DATE:** MAY 17, 2018 (CANCELED)

---

CONTRACT DOCUMENTS DATED **APRIL 18, 2018**, ARE HEREBY MODIFIED AND INTERPRETED AS NOTED HEREIN. ACKNOWLEDGE RECEIPT OF ADDENDUM IN THE SPACE PROVIDED ON BID PROPOSAL. FAILURE TO DO SO MAY, AT THE OWNER'S OPTION, SUBJECT THE BIDDER TO DISQUALIFICATIONS.

**CHANGES TO THE PROJECT MANUAL**

1. **SECTION A, INVITATION TO BID**

A. **Page A-1; Paragraph A-01:**

1. Delete the time and date for the bid opening for the work associated with this project.
2. The work associated with this project will be revised and re-packaged.
3. Once the bid documents have been revised a new bid date and time will be set for the work at the various schools. It is anticipated that the number of schools in each bid package will be reduced to two (2) to three (3) schools to allow for the work to be performed during the summer break.

**END OF ADDENDUM NO. 1**