

**SECTION 00 9113
ADDENDUM NO. 1**

PROJECT: ROAN ELEMENTARY SCHOOL
INTERCOM SYSTEM REPLACEMENT
DALTON, GEORGIA

OWNER: DALTON PUBLIC SCHOOLS
412 SOUTH HAMILTON STREET
DALTON, GEORGIA
(706)-226-3521

ARCHITECT: JAMES W. BUCKLEY & ASSOCIATES, INC.
P.O. BOX 466, 423 PINE AVENUE SUITE 200
ALBANY, GEORGIA, 31702
PHONE (229)-883-4698, FAX (229)-883-0936

DATE ISSUED: SEPTEMBER 19, 2018

PROPOSAL DATE: OCTOBER 4, 2018

CONTRACT DOCUMENTS DATED SEPTEMBER 1, 2018, ARE HEREBY MODIFIED AND INTERPRETED AS NOTED HEREIN. ACKNOWLEDGE RECEIPT OF ADDENDUM IN THE SPACE PROVIDED ON BID PROPOSAL. FAILURE TO DO SO MAY, AT THE OWNER'S OPTION, SUBJECT THE BIDDER TO DISQUALIFICATIONS.

CHANGES TO THE PROJECT MANUAL

1. SECTION 00 0200; SECTION B; REQUEST FOR PROPOSALS
 - A. Page 00 0200-1, Paragraph A-03: Add a 'second' mandatory pre-proposal meeting as follows:
 1. Interested parties (proposers) are required to attend a minimum of one of the two mandatory pre-proposal meetings.
 2. The first pre-proposal meeting was held at 4:30 PM on September 18, 2018 at 201 East Franklin Street, Dalton, Georgia. Firms attending this meeting included:
 - a. Ben Smith, Estimator, AE Adman Electric
 3. The second pre-proposal meeting will be held at the Roan Elementary School, 1116 Roan Street, Dalton Georgia at 1:00 PM on Monday, September 24, 2018.

END OF ADDENDUM NO. 1